
terraced refurbishment dim1 dim2 dim3 dim total unit format pricing format unit total unit cost current prices trad, build labour cost build duration 1 2 3 4 5 6 7 8 9 10 11 12 3 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 24 35 36 37 38 39

excavation & site prep.

excavator hire daily per day 2 £200.00 £400.00

plant hire weekly per week 4 £75.00 £300.00

takedown front& rear brickwork 6 4 0.21 10 m/3 per skip 10

take out existing floor 27 0.2 5 m/3 per skip 5
possible amount of brick for reclaim 2 60 2880 number per thousand 3 £500.00 £1,500.00

skips 15 m/3 per skip 3 £110.00 £330.00
rear extension

excavate900x600mm strip trench .900. 0.6 9.7 19.4 m/3 per skip 2 £110.00 £220.00

dpc/gas membrane 27 m/2 per m/2 27 £0.60 £16.20

 100mm. concrete 27 0.1 3 m/3 per m/3 3 £100.00 £271.00

dpc/gas membrane 27 m/2 per m/2 27 £0.60 £16.20

100mm 'jablite' insulation 27 m/2 per m/2 27 £6.00 £162.00

rear extension base cost £685.40
labour  x2 2 days per day 7 £250.00 £3,500.00 base 1 2 3 4 5 6 7 8 9 10 11 12 13 14

 brick walls

extension brick to wallplate 9.6 6 58 m/2 each
gable 6 m/2 each

bricwork to front & rear elevations 6.0 4 24 m/2 each
internal block 2.4 4 10 m/2 block

brick & block totals 14 74 m/2
brick (@60 per m/2) 60 4416 number each 4416 £0.25 £1,104

block otl(@10 per m/2) 10 746 number each 746 £1.00 £746
100mm cavity closer 42 metres per metre 42 £2.85 £119.70

ig' cavity lintles
900mm 2 each 2 £22.00 £44.00
1200mm 4 each 4 £27.00 £108.00

blockwork 82 m/2 per m/2 162 £15.00 £2,427.00

brick laying2+1 6 number per thsnd. 6 £450.00 £2,700.00

wall cost £2,121.30 brick walls 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26

white upvc windows &doors .

1800x1300mm 4 each per unit 2 £305.00 £610.00

760x1800mm per unit per unit per unit 2 £155.00 £310.00

roof windows inc. Flashing per unit each per unit 2

french doors 1 each per unit 1 £245.00 £245.00

window & door costs £2,590.00

labour  x2 2 days 7 £300.00 £4,200.00 1 2 3 4 5 6 7

interenal work  & utilities

budget kitchen excluding whitegoods £1,500.00 trad, build
electrical installation £1,200.00 labour cost
plumbing & heating £1,500.00

lift to all floors £12.800
easi/posi joists per floor quote 3 £972.00 £2,916.00

75x50mm.partition walls

head & sole plates 27 2 54 metres

studs @ 600mm centres 27 1.7 2.4 110 metres

220x50mm floor joists (@600mm.entres) 500 2 1000 metres per meter 1000 £6.67 £6,667

75x50mm. Total 164 metres per meter 164 £1.35 £221.40

firedoors/frames&furniture 8 number per unit 8 135.00 £1,080.00
internal work cost £7,968.07

labour  x2 days 14 £300.00 £4,200.00 internal work 1 2 3 4 5 6 7 8 9 10 11 12 13 14

plastering 

12.5mm fireline p/ brd. to  partition walls 2.2 54 2 238 m/2 per m/2 238 £2.80

12.5mm fireline p/ brd. to ceilings 79 60 139 m/2 per m/2 139 £2.80 £389.20

9.5mm plasterboard to walls 2.4 134 2 643 m/2 per m/2 643 £1.67 £1,072.00

wall dhesive @8 m/2 per bag 8 80 25 kg bags per bag 80 £6.30 £506.52

plastering  total 13 769 m/2 per m/2 136 £3.20 £434.75

multifinish plaster 10 136 14 bag 25 kg. Bags 14 £4.00 £54.40

plstering accessories £50.00

plastering cost £2,506.87

labour  x2 per day 14 £300 £4,200.00 internal work 1 2 3 4 5 6 7 8 9 10 11 12 13 14

 roofing

150x50mm. Rafters & ridge beam 94 7 101 metres per metre 101 £3.25 £328

11mm osb sarking 33 m/2 per m/2 33 £3.30 £108.90

150mm pvc fascia 14 metres 14 £1.47 £20.58

felt support tray 1.5 14 metres each 9 £3.00 £28.00

concrete roofing tiles @10 m/2 10 m/2 each 990 £0.75 £742.50

25mm tile batten @3 lin m per m/2 3 99 metres per metre 237 £3.00 £711.00

breather membrane 'tyvec' 79 m/2 per m/2 79 £0.50 £39.50

dry ridge 0.47 19 10 pack per pack 2 £74.00 £148.00

dry verge 0.45 18 40 units each 40 £1.50 £60.00

metal work accessories etc. £75.00

 roofing costs £2,262

costs .

project total ex vat £28,503.17 £16,100.00

vat 10% £2,850 £1,610.00

 vat&10% contingiency 30% £8,550.95 £4,830.00

project total £37,054.12 £20,930.00

per m/2 cost including Roof 102 £363.28 £205.20

optional prices

windows & doors

current trade costs

project management schedule & priced bills of qauantities set out in logical building procedure for complete 

refurbishment of a period '2up 2 down'terraced from a 2 x3 metre storey to a 3 x2.4 metre storey with loft 

conversion and full height rear extension and making provision for disabled access to all floors if required  with 

traditional building methods material prices are current from local merchant 'selco'. Using timber engineered 

Labour ( good quality)& duration costs are estimated, shown for guidance only and dependent on sourcing & 

individual skills.. This schedule to be read in conjunction with the drawingsUsing timber engineered products 

isn't neccessary or cheaper All thematerials.used are"off the shelf "needing little or no rework(easier for the 

layman) Rebuilding on an existing site is vat exempt read vat noticies718/719 that's 20% .This and the 

reclaimed brick could pay for the loft conversion. Note of caution it's advisable to submitt a full plans application 

for both planning & building regultions (it's safer) it will need building regulation approval
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